

Contracts Management

Date: August 9, 2013
 To: Potential Offerors
 From: Gary L. Callahan, Senior Contracts Manager
 Re: **Solicitation Addendum # 7 to RFP 13-0637 / East Hawaii Region
 Design-Build Turnkey Angiography Suite**

This correspondence serves as Addendum # 7 to the subject Request for Proposals (“RFP”). Your response to this RFP should be governed by the content of the original RFP and the revisions / corrections / additions / clarifications provided in this addendum notice.

Please note that the “Submission Deadline for Questions & Clarification Requests” is being changed by this addendum below to:

3:00 PM, HST, Friday, August 23, 2013

The Request for Proposals shall be amended to include the following two (2) changes:

1. The Procurement Timeline, **Section 1.2** on page 4, is hereby deleted & replaced with the following:

ACTIVITY	SCHEDULED DATES
1. RFP Issued & Public Announcement	May 14, 2013
2. MANDATORY Pre-Proposal Meeting including Site Visit	May 29, 2013
3. Closing Date for Receipt of Questions	August 15, 2013
4. Addendum - HHSC Response to Offerors’ Questions (if needed)	August 20, 2013
5. Closing Date for Receipt of Proposals	August 23, 2013 - No Later than 3:00 PM, HST
6. Mandatory Requirements Evaluation	August 23, 2013
7. Proposal Evaluations	August 23 - August 30, 2013
8. Site Visits (optional)	Sept. 2 – Sept. 6, 2013
9. Proposal Discussions & Presentations (optional)	September 9 – 13, 2013,
10. Best and Final Offers (optional)	September 13–17, 2013
11. Contractor Selection/Award Notification (on/about)	September 18, 2013
12. Contract Tentative Award Date	September 18, 2013
13. Contract Tentative Start Date	September 19, 2013